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AMENDMENT 1 
TO RFP #345.01-201 

 
This Request for Proposal is hereby amended as follows: 

 
1. Delete RFP Section 2 Schedule of Events in its entirety, and insert the following in its place: 
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2 RFP SCHEDULE OF EVENTS 

The following Schedule of Events represents the State's best estimate of the schedule that will 
be followed.  Unless otherwise specified, the time of day for the following events will be 
between 8:00 a.m. and 4:30 p.m., Central Time. 

 

RFP SCHEDULE OF EVENTS 

NOTICE:  The State reserves the right, at its sole discretion, to adjust this schedule as it deems 
necessary.  The State will communicate any adjustment to the Schedule of Events to the potential 
Proposers from whom the State has received a Notice of Intent to Propose. 

EVENT TIME 
DATE 

(all dates are state business 
days) 

1. State Issues RFP  JUNE 17, 2005 

2. Disability Accommodation Request Deadline  JUNE 24, 2005 

3. Pre-proposal Conference 2:00 p.m. JUNE 28, 2005 

4. Notice of Intent to Propose Deadline  JUNE 30, 2005  

5. Written Comments Deadline  JULY 15, 2005 

6. State Responds to Written Comments  AUGUST 12, 2005 

7. Follow-up Written Comments Deadline  AUGUST 19, 2005 

8. State Responds to Follow-up Comments  SEPTEMBER 2, 2005 

9. Proposal Deadline  2:00 p.m. OCTOBER 20, 2005 

10. State Completes Technical Proposal Evaluations  NOVEMBER 22, 2005 

11. State Opens Cost Proposals and Calculates Scores 9:00 a.m. NOVEMBER 23, 2005 

12. State Issues Evaluation Notice and 
Opens RFP Files for Public Inspection 9:00 a.m. NOVEMBER 28, 2005     

13. Contract Signing  DECEMBER 8, 2005 

14. Contract Signature Deadline  DECEMBER 16, 2005 

15. Contract Start Date  JANUARY 3, 2006 
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2. Delete RFP Attachment 6.1, pro forma Contract Attachment A:  State’s Desired Implementation 
Schedule in its entirety, and insert the following in its place: 

 
RFP ATTACHMENT 6.1, PRO FORMA CONTRACT ATTACHMENT A: STATE’S DESIRED 
IMPLEMENTATION SCHEDULE 

 

Phase 
 

 
 

Completion Dates/Time Frames 
 

Project Contract Start Date January 3, 2006 

 
Design Kick-Off Phase 
 

January 3, 2006 – February 3, 2006 

General Design Phase February 6, 2006 – May 5, 2006 

Detailed Design Phase May 8, 2006 – November 8, 2006 

 
Construction Phase 
 

November 9, 2006 – August 9, 2007 

Acceptance Test Phase August 10, 2007 – March 10, 2008 

 
Implementation Phase 
 

March 11, 2008 – July 11, 2008 

 
Post Implementation Support Phase 
 

July 14, 2008 – July 14, 2009 

 
The State’s desired implementation date is July 11, 2008. 
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3. Delete RFP Attachment 6.3 Technical Proposal & Evaluation Guide - Section C - Technical Approach 
Items, C.2. Implementation Schedule in its entirety, and insert the following in its place: 

 

TECHNICAL PROPOSAL & EVALUATION GUIDE — SECTION C

PROPOSER NAME:  

SECTION C — TECHNICAL APPROACH - Schedule 

The Proposer must address ALL Technical Approach section items and provide, in sequence, the information and 
documentation as required (referenced with the associated item references).  A Proposal Evaluation Team, made up of three or 
more State employees, will independently evaluate and score the proposal’s response to each item.  Each evaluator will use the 
following whole number, raw point scale for scoring each item: 

0 = little value 1 = poor 2 = fair 3 = satisfactory 4 = good 5 = excellent 

The RFP Coordinator will multiply each item score by the assigned weight with the product being the item’s raw weighted score 
for purposes of calculating the section score as detailed at the end of this table. 

State Use ONLY Proposal Page #  
(to be completed by 

Proposer) 
Technical Approach Items 

Score Item 
Weight 

Raw Weighted 
Score 

 C.2.  Implementation Schedule. 

RFP 1.1.5.2    The State’s desired implementation 
date is provided in the implementation 
schedule in pro forma contract 
Attachment A.  The Proposer may 
propose an implementation date that is 
three to nine months greater than or 
three months less than the State’s 
desired implementation date, in quarter 
increments.  The Proposer shall 
propose a schedule in which the 
number of months that is allocated for 
the Acceptance Test and 
Implementation Phases is equal to or 
greater than the time frame that is 
allocated for these phases in the 
State’s desired implementation 
schedule.  The proposed 
implementation dates will be scored as 
follows: 

 
3 months less than the State’s desired 
implementation date = 5 points. 
 
Meet the State’s desired 
implementation date = 4 points. 
 
3 months greater than the State’s 
desired implementation date = 3 points. 
 
6 months greater than the State’s 
desired implementation date = 2 points. 
 
9 months greater than the State’s 
desired implementation date = 1 point. 
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TECHNICAL PROPOSAL & EVALUATION GUIDE — SECTION C

Proposal Page #  
(to be completed by 

Proposer) 
Technical Approach Items State Use ONLY 

  
 
If the Proposer proposes an 
implementation date that is more than 9 
months greater than the State’s desired 
implementation date or greater than 3 
months less than the State’s desired 
implementation date, this shall make 
the proposal non-responsive and the 
State shall reject it.  
 
The Proposer shall choose one of the 
following implementation dates: 
 
_____  April 11, 2008 (5 points) 
 
_____  July 11, 2008 (4 points) 
 
_____ October 10, 2008 (3 points) 
 
_____ January 9, 2008 (2 points) 
 
_____ April 10, 2009 (1 point) 
 

 

   

Total Raw Weighted Score: 
(sum of Raw Weighted Scores above)   

 
Total Raw Weighted Score 

 maximum possible raw weighted score = 25 
(i.e., 5 x the sum of item weights above) 

X 50 
(maximum section score) 

= SCORE:  
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4. Delete RFP Section B.  CONTRACT TERM: in its entirety, and insert the following in its 
place: 

 
B.1. Contract Term.  This Contract shall be effective for the period commencing on 

January 3, 2006 and ending on [CONTRACT END DATE].  The State shall have no 
obligation for services rendered by the Contractor which are not performed within the 
specified period. 

B.2. Term Extension.  The State reserves the right to extend this Contract for an 
additional period or periods of time representing increments of no more than one year 
and a total Contract term of no more than five (5) years, provided that the State 
notifies the Contractor in writing of its intention to do so at least thirty (30) days prior 
to the Contract expiration date.  An extension of the term of this Contract shall be 
effected through an Amendment to the Contract.  If the extension of the Contract 
necessitates additional funding beyond that which was included in the original 
Contract, the increase in the State’s maximum liability shall also be effected through 
an Amendment to the Contract and shall be based upon rates provided for in the 
original Contract. 
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The other terms and conditions of this Request for Proposal not amended hereby shall remain in 
full force and effect. 
 


